PROJECT PROPOSAL

Dental 3D Treatment Viewer

Interactive treatment progression for patients

PREPARED FOR Nevin Abraham	ESTIMATED TIMELINE 4 weeks
PROJECT COST ₹23,000	PAYMENT FORMAT Initiation + milestones

01 / OVERVIEW

Project Overview

The goal is to replace prerecorded dental treatment videos with an interactive, browser-based experience where patients can explore their treatment progression themselves.

The platform will allow the user to upload and manage 3D dental models, organize treatment stages, and share private links with patients.

The application will be built with future expansion in mind. Its architecture will be modular and maintainable, allowing new features to be added as the business grows without requiring a complete rebuild.

02 / SCOPE OF WORK

What's Included

Interactive 3D Viewer

— Display dental models directly in the browser.

— Rotate, zoom, and inspect 3D models interactively.

— Navigate through treatment stages using a slider, with the ability to scrub forward and backward through the progression.

— Switch between successive models as patients move along the timeline.

— Optimize GLB models for fast and efficient loading and performance.

Dentist Dashboard

— Create and manage patient treatment cases.

— Upload and organize multiple models per patient.

— Arrange models in the correct treatment sequence.

— Generate private links for individual patients.

— Set custom link expiration periods, such as 2 days or 1 week.

— Manage cases and revoke access to shared links.

Patient Access

— Open treatment visualizations through a private link without requiring a patient account.

— View treatment progression on desktop and mobile browsers.

— Automatically lose access when a link expires or is revoked.

03 / FUTURE ADDITIONS

Built to Grow

The application will be structured to support future additions without requiring a complete rebuild.

— Modular application structure to make adding features easier.

— Reusable components and clearly separated application logic.

— Scalable data and file-management architecture.

— A foundation for future patient accounts, treatment history, analytics, and additional visualization features.

Future features can be scoped and developed separately as priorities become clearer.

04 / MILESTONES & PAYMENTS

Project Milestones

STAGE	DELIVERABLES	PAYMENT
Project Initiation	Kickoff, requirements finalization, and initial setup	₹3,000
Milestone 1	Interactive 3D viewer, model rendering, and stage navigation	₹5,000
Milestone 2	Dentist dashboard, patient cases, and model management	₹6,000
Milestone 3	Private patient links, configurable expiry, and access controls	₹5,000
Milestone 4	Testing, optimization, bug fixes, and deployment	₹4,000
TOTAL		**₹23,000**

The ₹3,000 initiation payment will be credited toward the total project cost. Subsequent milestone payments will be due upon completion and approval of the respective deliverables, before proceeding to the next milestone.

05 / ESTIMATED TIMELINE

Four Weeks

WEEK 1	Foundation & Viewer Project setup, 3D rendering, model loading, and stage navigation.
WEEK 2	Dentist Dashboard Patient case management, model uploads, and treatment-stage organization.
WEEK 3	Sharing & Access Private links, configurable expiry, and access management.
WEEK 4	Testing & Deployment Performance optimization, responsive refinements, bug fixes, and deployment.

The timeline assumes timely feedback, access to sample models, and the necessary credentials.

06 / TECHNICAL APPROACH

Implementation

— 3D Rendering: Three.js for browser-based model visualization.

— 3D Assets: GLB models for efficient delivery and loading, including conversion from supplied STL files.

— Backend & Database: Case management, treatment-stage organization, and link permissions.

— Cloud Storage: Storage and delivery of 3D assets.

— Access Control: Secure, unguessable patient links with server-side expiry validation and revocation.

The final technology choices will be confirmed during implementation based on the supplied models and hosting requirements.

07 / PRICING & ONGOING COSTS

Investment

TOTAL PROJECT COST

₹23,000

Cloud hosting, file storage, bandwidth, and paid third-party services are separate operating expenses. These will be selected with cost efficiency in mind, and expected recurring costs will be discussed before deployment.

08 / ASSUMPTIONS & EXCLUSIONS

Project Assumptions

This estimate assumes:

— STL models will be supplied. Conversion to optimized GLB format for the viewer is included in the project.

— The dashboard will support the case and model-management functionality described in this proposal.

— Any additional requirements can be discussed and quoted separately.

09 / NEXT STEPS

Getting Started

Once the proposal is approved and the initiation payment is received, we will finalize the requirements, review sample models, confirm the technical approach, and begin development.

The objective is to deliver a practical, cost-effective first version that improves the current patient experience while providing a solid foundation for future growth.

Ram Nathawat